



**Illinois Department
of Transportation**

**Local Public Agency
Formal Contract**

PROPOSAL SUBMITTED BY		
H&H Electric Co.,		
Contractor's Name		
2830 Commerce Street		
Street	P.O. Box	
Franklin Park, IL 60131		
City	State	Zip Code

COUNTY STATE OF ILLINOIS
COOK
VILLAGE OF STICKNEY
(Name of City, Village, Town or Road District)

FOR THE IMPROVEMENT OF
STREET NAME OR ROUTE 2018 LED Luminaire Installation
SECTION NO. 19-00000-00-GM
TYPES OF FUNDS MFT & ComEd Grant

☒ SPECIFICATIONS (required)

☐ PLANS (required)

☒ CONTRACT BOND (when required)

File #18286

For Municipal Projects Submitted/Approved/Passes Jeff Walik, President <input type="checkbox"/> Mayor <input checked="" type="checkbox"/> President of Board of Trustees <input type="checkbox"/> Municipal Official Date
--

Department of Transportation <input type="checkbox"/> Concurrence in approval of award Not Required Regional Engineer Date
--

For County and Road District Projects Submitted/Approved Highway Commissioner Date Submitted/Approved County Engineer/Superintendent of Highways Date
--

County Cook
Local Public Agency Village of Stickney
Section Number 19-00000-00-GM
Route Various

1. THIS AGREEMENT, made and concluded the _____ day of _____, 2018
Month and Year
between the VILLAGE of STICKNEY
acting by and through its PRESIDENT AND BOARD OF TRUSTEES know as the party of the first part, and
H & H Electric Co. his/their executors, administrators, successors or assigns,
known as the party of the second part.
2. Witnesseth: That for and in consideration of the payments and agreements mentioned in the Proposal hereto attached, to be made and performed by the party of the first part, and according to the terms expressed in the Bond referring to these presents, the party of the second part agrees with said party of the first part at his/their own proper cost and expense to do all the work, furnish all materials and all labor necessary to complete the work in accordance with the plans and specifications hereinafter described, and in full compliance with all of the terms of this agreement and the requirements of the Engineer under it.
3. And it is also understood and agreed that the LPA Formal Contract Proposal, Special Provisions, Affidavit of Illinois Business Office, Apprenticeship or Training Program Certification, and Contract Bond hereto attached, and the Plans for Section 19-00000-00-GM, in the VILLAGE OF STICKNEY, approved by the Illinois Department of Transportation on August 16, 2018, are essential documents of this
Date
contract and are a part hereof.
4. IN WITNESS WHEREOF, The said parties have executed these presents on the date above mentioned.

Attest: _____ Clerk
Audrey McAdams
(Seal)

The VILLAGE of STICKNEY
By Jeff Walik, President Party of the First Part
(If a Corporation)

Corporate Name H & H Electric Co.

By Louie Veneziano, President Party of the Second Part

(If a Co-Partnership)

Attest: _____
Lenny Veneziano, Secretary

Partners doing Business under the firm name of

Party of the Second Part

(If an individual)

Party of the Second Part

IN TESTIMONY WHEREOF, the said PRINCIPAL and the said SURETY have caused this instrument to be
Signed by their respective officers this _____ day of _____ A.D. 2018

PRINCIPAL

H & H Electric Co. _____
(Company Name) (Company Name)

By: _____ By: _____
(Signature & Title) Louie Veneziano, President (Signature & Title)

Attest: _____ Attest: _____
(Signature & Title) Lenny Veneziano, Secretary (Signature & Title)

(If PRINCIPAL is a joint venture of two or more contractors, the company names and authorized signature of each contractor must be affixed.)

STATE OF ILLINOIS,
COUNTY OF _____

I, _____, a Notary Public in and for said county, do hereby certify that
Louie Veneziano and Lenny Veneziano

(Insert names of individuals signing on behalf of PRINCIPAL)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this _____ day of _____ A.D. 2018

(SEAL)

My commission expires _____
Notary Public

SURETY

(Name of Surety)

By: _____
(Signature of Attorney-in-Fact)

STATE OF ILLINOIS,
COUNTY OF _____

I, _____, a Notary Public in and for said county, do hereby certify that

(Insert names of individuals signing on behalf of PRINCIPAL)

who are each personally known to me to be the same persons whose names are subscribed to the foregoing instrument on behalf of PRINCIPAL, appeared before me this day in person and acknowledged respectively, that they signed and delivered said instrument as their free and voluntary act for the uses and purposes therein set forth.

Given under my hand and notarial seal this _____ day of _____ A.D. 2018

(SEAL)

My commission expires _____
Notary Public

Approved this _____ day of _____, A.D. 2018

Attest:

Audrey McAdams Clerk

VILLAGE OF STICKNEY
(Awarding Authority)

Jeff Walik, President

RETURN WITH BID

NOTICE TO BIDDERS

County Cook
 Local Public Agency Village of Stickney
 Section Number 19-00000-00-GM
 Route Various

Sealed proposals for the improvement described below will be received at the office of Village Clerk,

Village of Stickney, 6533 West Pershing Road, Stickney, IL 60402 until 10:00 a.m. on August 29, 2018
 Address Time Date

Sealed proposals will be opened and read publicly in the Clerk's meeting room,

located at the above address at 10:00 a.m. on August 29, 2018
 Address Time Date

DESCRIPTION OF WORK

Name 2018 LED Luminaire Installation Length: _____ feet (_____ miles)
 Location Ridgeland Avenue, Oak Park Avenue, 43rd Street
 Proposed Improvement Replacement of existing HPS street light luminaires with LED luminaires (74 Each) in conjunction with awarded ComEd Energy Efficiency Grant

1. Plans and proposal forms will be available in the office of Novotny Engineering (Timothy P. Geary, P.E.),
545 Plainfield Road, Suite A, Willowbrook, IL. 60527, (630) 887-8640, for a non-refundable fee of \$50.00.
 Address

2. ☒ Prequalification

If checked, the 2 low bidders must file within 24 hours after the letting an "Affidavit of Availability" (Form BC 57), in duplicate, showing all uncompleted contracts awarded to them and all low bids pending award for Federal, State, County, Municipal and private work. One original shall be filed with the Awarding Authority and one original with the IDOT District Office.

3. The Awarding Authority reserves the right to waive technicalities and to reject any or all proposals as provided in BLRS Special Provision for Bidding Requirements and Conditions for Contract Proposals.

4. The following BLR Forms shall be returned by the bidder to the Awarding Authority:

- a. BLR 12200: Local Public Agency Formal Contract Proposal
- b. BLR 12200a Schedule of Prices
- c. BLR 12230: Proposal Bid Bond (if applicable)
- d. BLR 12325: Apprenticeship or Training Program Certification (**do not use for federally funded projects**)
- e. BLR 12326: Affidavit of Illinois Business Office

5. The quantities appearing in the bid schedule are approximate and are prepared for the comparison of bids. Payment to the Contractor will be made only for the actual quantities of work performed and accepted or materials furnished according to the contract. The scheduled quantities of work to be done and materials to be furnished may be increased, decreased or omitted as hereinafter provided.

6. Submission of a bid shall be conclusive assurance and warranty the bidder has examined the plans and understands all requirements for the performance of work. The bidder will be responsible for all errors in the proposal resulting from failure or neglect to conduct an in depth examination. The Awarding Authority will, in no case be responsible for any costs, expenses, losses or changes in anticipated profits resulting from such failure or neglect of the bidder.

7. The bidder shall take no advantage of any error or omission in the proposal and advertised contract.

8. If a special envelope is supplied by the Awarding Authority, each proposal should be submitted in that envelope furnished by the Awarding Agency and the blank spaces on the envelope shall be filled in correctly to clearly indicate its contents. When an envelope other than the special one furnished by the Awarding Authority is used, it shall be marked to clearly indicate its contents. When sent by mail, the sealed proposal shall be addressed to the Awarding Authority at the address and in care of the official in whose office the bids are to be received. All proposals shall be filed prior to the time and at the place specified in the Notice to Bidders. Proposals received after the time specified will be returned to the bidder unopened.

9. Permission will be given to a bidder to withdraw a proposal if the bidder makes the request in writing or in person before the time for opening proposals.

RETURN WITH BID

PROPOSAL

County Cook
 Local Public Agency Village of Stickney
 Section Number 19-00000-00-RS
 Route Various

1. Proposal of _____

for the improvement of the above section by the construction of replacement of existing HPS street light luminaires with LED street light luminaires (74 Each) in conjunction with awarded ComEd Energy Efficiency Grant.

a total distance of _____ feet, of which a distance of _____ feet, (_____ miles) are to be improved.

2. The plans for the proposed work are those prepared by Novotny Engineering and approved by the Department of Transportation on _____

3. The specifications referred to herein are those prepared by the Department of Transportation and designated as "Standard Specifications for Road and Bridge Construction" and the "Supplemental Specifications and Recurring Special Provisions" thereto, adopted and in effect on the date of invitation for bids.

4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check Sheet for Recurring Special Provisions" contained in this proposal.

5. The undersigned agrees to complete the work within _____ working days or by November 16, 2018 unless additional time is granted in accordance with the specifications.

6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and Conditions for Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying this proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with the specifications, made payable to:

Village Treasurer of Village of Stickney

The amount of the check is _____ (_____).

7. In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to the sum of the proposal guaranties, which would be required for each individual proposal. If the proposal guaranty check is placed in another proposal, it will be found in the proposal for: Section Number _____.
8. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed that the Bid Bond or check shall be forfeited to the Awarding Authority.
9. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the product of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will be divided by the quantity in order to establish a unit price.
10. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this contract.
12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid specified in the Schedule for Multiple Bids below.



**Illinois Department
of Transportation**

Certificate of Eligibility

H & H Electric Co.

Contractor No 2550

2830 Commerce Street Franklin Park, IL 60131-2927

WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED

\$37,923,000.00

014	ELECTRICAL	\$21,250,000
017	CONCRETE CONSTRUCTION	\$325,000

THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 4/26/2018 TO 4/30/2019 INCLUSIVE, AND SUPERSEDES ANY CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION. ISSUED AT SPRINGFIELD, ILLINOIS ON 4/27/2018.

Tim Bell

Engineer of Construction

RETURN WITH BID

PROPOSAL

County Cook
 Local Public Agency Village of Stickney
 Section Number 19-00000-00-RS
 Route Various

1. Proposal of H&H ELECTRIC CO.
2830 COMMERCE STREET, FRANKLIN PARK, ILLINOIS 60131
for the improvement of the above section by the construction of replacement of existing HPS street light luminaires
with LED street light luminaires (74 Each) in conjunction with awarded ComEd Energy Efficiency Grant.
a total distance of _____ feet, of which a distance of _____ feet, (_____ miles) are to be improved.
 2. The plans for the proposed work are those prepared by Novotny Engineering
 and approved by the Department of Transportation on _____
 3. The specifications referred to herein are those prepared by the Department of Transportation and designated as
 "Standard Specifications for Road and Bridge Construction" and the "Supplemental Specifications and Recurring Special
 Provisions" thereto, adopted and in effect on the date of invitation for bids.
 4. The undersigned agrees to accept, as part of the contract, the applicable Special Provisions indicated on the "Check
 Sheet for Recurring Special Provisions" contained in this proposal.
 5. The undersigned agrees to complete the work within _____ working days or by November 16, 2018
 unless additional time is granted in accordance with the specifications.
 6. A proposal guaranty in the proper amount, as specified in BLRS Special Provision for Bidding Requirements and
 Conditions for Contract Proposals, will be required. Bid Bonds will be allowed as a proposal guaranty. Accompanying
 this proposal is either a bid bond if allowed, on Department form BLR 12230 or a proposal guaranty check, complying with
 the specifications, made payable to:
Village Treasurer of Village of Stickney
 The amount of the check is FIVE PERCENT OF OF TOTAL BID AMOUNT (_____).
 7. In the event that one proposal guaranty check is intended to cover two or more proposals, the amount must be equal to
 the sum of the proposal guaranties, which would be required for each individual proposal. If the proposal guaranty check
 is placed in another proposal, it will be found in the proposal for: Section Number _____
 8. The successful bidder at the time of execution of the contract will be required to deposit a contract bond for the full amount
 of the award. When a contract bond is not required, the proposal guaranty check will be held in lieu thereof. If this
 proposal is accepted and the undersigned fails to execute a contract and contract bond as required, it is hereby agreed
 that the Bid Bond or check shall be forfeited to the Awarding Authority.
 9. Each pay item should have a unit price and a total price. If no total price is shown or if there is a discrepancy between the
 product of the unit price multiplied by the quantity, the unit price shall govern. If a unit price is omitted, the total price will
 be divided by the quantity in order to establish a unit price.
 10. A bid will be declared unacceptable if neither a unit price nor a total price is shown.
 11. The undersigned submits herewith the schedule of prices on BLR 12200a covering the work to be performed under this
 contract.
 12. The undersigned further agrees that if awarded the contract for the sections contained in the combinations on
 BLR 12200a, the work shall be in accordance with the requirements of each individual proposal for the multiple bid
 specified in the Schedule for Multiple Bids below.



SCHEDULE OF PRICES

County COOK
 Local Public Agency STICKNEY
 Section 19-00000-00-GM
 Route VARIOUS

Schedule for Multiple Bids

Combination Letter	Sections Included in Combinations	Total

Schedule for Single Bid

(For complete information covering these items, see plans and specifications)

Bidder's Proposal for making Entire Improvements	\$24,519.60
--	-------------

Item No.	Items	Unit	Quantity	Unit Price	Total
1	Luminaire, LED, Horizontal Mount (Ridgeland Avenue)	EACH	21	\$325.40	\$6,833.40
2	Luminaire, LED, Horizontal Mount (Oak Park Avenue)	EACH	31	\$312.20	\$9,678.20
3	Luminaire, LED, Horizontal Mount (43rd Street)	EACH	22	\$312.20	\$6,868.40
4	Luminaire to be Removed and Disposed	EACH	74	\$15.40	\$1,139.60
	Luminaire, LED, Horizontal Mount (Ridgeland Avenue)				
	Manufacturer: LEOTEK				
	Model #: GCM2-40H-MV-NW-2R-XX-700				
	IES File #: LM-63-2002				
	Luminaire, LED, Horizontal Mount (Oak Park Avenue)				
	Manufacturer: LEOTEK				
	Model #: GCM2-30H-MV-NW-2R-XX-850				
	IES File #: LM-63-2002				
	Luminaire, LED, Horizontal Mount (43rd Street)				
	Manufacturer: LEOTEK				
	Model #: GCM2-30H-MV-NW-2R-XX-700				
	IES File #: LM-63-2002				

RETURN WITH BID

CONTRACTOR CERTIFICATIONS

County	Cook
Local Public Agency	Village of Stickney
Section Number	19-00000-00-GM
Route	Various

The certifications hereinafter made by the bidder are each a material representation of fact upon which reliance is placed should the Department enter into the contract with the bidder.

1. **Debt Delinquency.** The bidder or contractor or subcontractor, respectively, certifies that it is not delinquent in the payment of any tax administered by the Department of Revenue unless the individual or other entity is contesting, in accordance with the procedures established by the appropriate revenue Act, its liability for the tax or the amount of tax. Making a false statement voids the contract and allows the Department to recover all amounts paid to the individual or entity under the contract in a civil action.

2. **Bid-Rigging or Bid Rotating.** The bidder or contractor or subcontractor, respectively, certifies that it is not barred from contracting with the Department by reason of a violation of either 720 ILCS 5/33E-3 or 720 ILCS 5/33E-4.

A violation of Section 33E-3 would be represented by a conviction of the crime of bid-rigging which, in addition to Class 3 felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements as this offense shall be barred for 5 years from the date of conviction from contracting with any unit of State or local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

A violation of Section 33E-4 would be represented by a conviction of the crime of bid-rotating which, in addition to Class 2 felony sentencing, provides that any person convicted of this offense or any similar offense of any state or the United States which contains the same elements as this offense shall be permanently barred from contracting with any unit of State or local government. No corporation shall be barred from contracting with any unit of State or local government as a result of a conviction under this Section of any employee or agent of such corporation if the employee so convicted is no longer employed by the corporation and: (1) it has been finally adjudicated not guilty or (2) if it demonstrates to the governmental entity with which it seeks to contract and that entity finds that the commission of the offense was neither authorized, requested, commanded, nor performed by a director, officer or a high managerial agent in behalf of the corporation.

3. **Bribery.** The bidder or contractor or subcontractor, respectively, certifies that it has not been convicted of bribery or attempting to bribe an officer or employee of the State of Illinois or any unit of local government, nor has the firm made an admission of guilt of such conduct which is a matter of record, nor has an official, agent, or employee of the firm committed bribery or attempted bribery on behalf of the firm and pursuant to the direction or authorization of a responsible official of the firm.
4. **Interim Suspension or Suspension.** The bidder or contractor or subcontractor, respectively, certifies that it is not currently under a suspension as defined in Subpart I of Title 44 Subtitle A Chapter III Part 6 of the Illinois Administrative Code. Furthermore, if suspended prior to completion of this work, the contract or contracts executed for the completion of this work may be cancelled.

RETURN WITH BID

SIGNATURES

County Cook
 Local Public Agency Village of Stickney
 Section Number 19-00000-00-GM
 Route Various

(If an individual)

Signature of Bidder _____

Business Address _____

(If a partnership)

Firm Name _____

Signed By _____

Business Address _____

Inset Names and Addressed of All Partners



(If a corporation)

Corporate Name H&H ELECTRIC CO.

Signed By  LOUIE VENEZIANO

PRESIDENT

Business Address 2830 COMMERCE STREET
FRANKLIN PARK, ILLINOIS 60131

Inset Names of Officers



President LOUIE VENEZIANO

Secretary LENNY VENEZIANO

Treasurer LOUIE VENEZIANO

Attest:

 LENNY VENEZIANO

SECRETARY



**Illinois Department
of Transportation**

**Certified Apprenticeship and
Training Program**

RETURN WITH BID

Route	Various
County	Cook
Local Agency	Village of Stickney
Section	19-00000-00-GM

All contractors are required to complete the following certification:

- ☐ For this contract proposal or for all groups in this deliver and install proposal.
- ☒ For the following deliver and install groups in this material proposal:

Illinois Department of Transportation policy, adopted in accordance with the provisions of the Illinois Highway Code, requires this contract to be awarded to the lowest responsive and responsible bidder. The award decision is subject to approval by the Department. In addition to all other responsibility factors, this contract or deliver and install proposal requires all bidders and all bidders' subcontractors to disclose participation in apprenticeship or training programs that are (1) approved by and registered with the United States Department of Labor's Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated proposals or groups. Therefore, all bidders are required to complete the following certification:

- I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, either as an individual or as part of a group program, in an approved apprenticeship or training program applicable to each type of work or craft that the bidder will perform with its own employees.
- II. The undersigned bidder further certifies for work to be performed by subcontract that each of its subcontractors submitted for approval either (A) is, at the time of such bid, participating in an approved, applicable apprenticeship or training program; or (B) will, prior to commencement of performance of work pursuant to this contract, establish participation in an approved apprenticeship or training program applicable to the work of the subcontract.
- III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each program sponsor holding the Certificate of Registration for all of the types of work or crafts in which the bidder is a participant and that will be performed with the bidder's employees. Types of work or craft that will be subcontracted shall be included and listed as subcontract work. The list shall also indicate any type of work or craft job category for which there is no applicable apprenticeship or training program available.


IBEW LOCAL #9 MIDDLE STATES CONTRACTORS ASSOCIATION, HILLSIDE, ILLINOIS 60162

- IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the work of the contract or deliver and install proposal solely by individual owners, partners or members and not by employees to whom the payment of prevailing rates of wages would be required, check the following box, and identify the owner/operator workforce and positions of ownership. ☐

The requirements of this certification and disclosure are a material part of the contract, and the contractor shall require this certification provision to be included in all approved subcontracts. The bidder is responsible for making a complete report and shall make certain that each type of work or craft job category that will be utilized on the project is accounted for and listed. The Department at any time before or after award may require the production of a copy of each applicable Certificate of Registration issued by the United States Department of Labor evidencing such participation by the contractor and any or all of its subcontractors. In order to fulfill the participation requirement, it shall not be necessary that any applicable program sponsor be currently taking or that it will take applications for apprenticeship, training or employment during the performance of the work of this contract or deliver and install proposal.

Bidder: H&H ELECTRIC CO.

Address: 2830 COMMERCE STREET
FRANKLIN PARK, ILLINOIS 60131

By: 
(Signature)

Title: LOUIE VENEZIANO, PRESIDENT

United States Department of Labor

Office of Apprenticeship Training, Employer and Labor Services Bureau of Apprenticeship and Training Certificate of Registration

I.B.E.W. LOCAL #9 MIDDLE STATES ELECTRICAL CONTRACTORS ASSN.

Hillside, Illinois

For the Trades of Line Maintainer


*Registered as part of the National Apprenticeship Program
in accordance with the basic standards of apprenticeship
established by the Secretary of Labor*

Revised May 5, 2003
August 26, 1992

Date

IL-015920003

Registration No.



Lois Chao
Secretary of Labor

Anthony Sura
Administrator, Apprenticeship Training, Employer and Labor Service



**Illinois Department
of Transportation**

Affidavit of Illinois Business Office


County Cook
Local Public Agency Village of Stickney
Section Number 19-00000-00-GM
Route Various

State of ILLINOIS)
) ss.
County of COOK)

I, LOUIE VENEZIANO of FRANKLIN PARK, ILLINOIS,
(Name of Affiant) (City of Affiant) (State of Affiant)

being first duly sworn upon oath, states as follows:


1. That I am the PRESIDENT of H&H ELECTRIC CO.
officer or position bidder
2. That I have personal knowledge of the facts herein stated.
3. That, if selected under this proposal, H&H ELECTRIC CO., will maintain a
(bidder)
business office in the State of Illinois which will be located in COOK County, Illinois.
4. That this business office will serve as the primary place of employment for any persons employed in the construction contemplated by this proposal.
5. That this Affidavit is given as a requirement of state law as provided in Section 30-22(8) of the Illinois Procurement Code.


(Signature)
LOUIE VENEZIANO, PRESIDENT
(Print Name of Affiant)

This instrument was acknowledged before me on the 28TH day of AUGUST, 2018.

(SEAL)




(Signature of Notary Public)



Special Provisions



Print Form

Reset Form

Local Public Agency

County

Section Number

Village of Stickney

Cook

19-00000-00-GM

The following Special Provision supplement the "Standard Specifications for Road and Bridge Construction", adopted

April 1, 2016, the latest edition of the "Manual on Uniform Traffic Control Devices for Streets and Highways", and the "Manual of Test Procedures of Materials" in effect on the date of invitation of bids, and the Supplemental Specification and Recurring Special Provisions indicated on the Check Sheet included here in which apply to and govern the construction of the above named section, and in case of conflict with any parts, or parts of said Specifications, the said Special Provision shall take precedence and shall govern.

Location of Project: This work shall be performed on the following street locations:

1. Ridgeland Avenue – 43rd Street to Pershing Road
2. Oak Park Avenue – 45th Street to Pershing Road
3. 43rd Street – Harlem Avenue to Oak Park Avenue

Description of Project: This work shall consist the replacement of the existing high pressure sodium (HPS) street light luminaires with LED street light luminaires (74 EACH) including the removal and disposal of the existing HPS street light luminaire.

State of Illinois
Department of Transportation
Bureau of Local Roads and Streets

SPECIAL PROVISION
FOR
INSURANCE

Effective: February 1, 2007
Revised: August 1, 2007

All references to Sections or Articles in this specification shall be construed to mean specific Section or Article of the Standard Specifications for Road and Bridge Construction, adopted by the Department of Transportation.

The Contractor shall name the following entities as additional insured under the Contractor's general liability insurance policy in accordance with Article 107.27:

Village of Stickney

Frank Novotny & Associates, Inc. (DBA Novotny Engineering)

The entities listed above and their officers, employees, and agents shall be indemnified and held harmless in accordance with Article 107.26.

Cook County Prevailing Wages

(Revised 9/25/2017)

Prevailing Wage rates for Cook County effective Sept. 1, 2017												
Trade Title	Region	Type	Class	Base Wage	Fore-man Wage	M-F OT	OSA	OSH	H/W	Pension	Vacation	Training
ASBESTOS ABT-GEN	ALL	ALL		41.20	42.20	1.5	1.5	2	14.65	12.32	0.00	0.50
ASBESTOS ABT-MEC	ALL	BLD		37.46	39.96	1.5	1.5	2	11.62	11.06	0.00	0.72
BOILERMAKER	ALL	BLD		48.49	52.86	2	2	2	6.97	19.61	0.00	0.90
BRICK MASON	ALL	BLD		45.38	49.92	1.5	1.5	2	10.45	16.68	0.00	0.90
CARPENTER	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
CEMENT MASON	ALL	ALL		44.25	46.25	2	1.5	2	14.00	17.16	0.00	0.92
CERAMIC TILE FNSHER	ALL	BLD		38.56	38.56	1.5	1.5	2	10.65	11.18	0.00	0.68
COMM. ELECT.	ALL	BLD		43.10	45.90	1.5	1.5	2	8.88	13.22	1.00	0.85
ELECTRIC PWR EQMT OP	ALL	ALL		50.50	55.50	1.5	1.5	2	11.69	16.69	0.00	3.12
ELECTRIC PWR GRNDMAN	ALL	ALL		39.39	55.50	1.5	1.5	2	9.12	13.02	0.00	2.43
ELECTRIC PWR LINEMAN	ALL	ALL		50.50	55.50	1.5	1.5	2	11.69	16.69	0.00	3.12
ELECTRICIAN	ALL	ALL		47.40	50.40	1.5	1.5	2	14.33	16.10	1.00	1.18
ELEVATOR CONSTRUCTOR	ALL	BLD		51.94	58.43	2	2	2	14.43	14.96	4.16	0.90
FENCE ERECTOR	ALL	ALL		39.58	41.58	1.5	1.5	2	13.40	13.90	0.00	0.40
GLAZIER	ALL	BLD		42.45	43.95	1.5	1.5	2	14.04	20.14	0.00	0.94
HT/FROST INSULATOR	ALL	BLD		50.50	53.00	1.5	1.5	2	12.12	12.96	0.00	0.72
IRON WORKER	ALL	ALL		47.33	49.33	2	2	2	14.15	22.39	0.00	0.35
LABORER	ALL	ALL		41.20	41.95	1.5	1.5	2	14.65	12.32	0.00	0.50
LATHER	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
MACHINIST	ALL	BLD		46.35	48.85	1.5	1.5	2	7.05	8.95	1.85	1.32
MARBLE FINISHERS	ALL	ALL		33.95	33.95	1.5	1.5	2	10.45	15.52	0.00	0.47
MARBLE MASON	ALL	BLD		44.63	49.09	1.5	1.5	2	10.45	16.28	0.00	0.59
MATERIAL TESTER I	ALL	ALL		31.20	31.20	1.5	1.5	2	14.65	12.32	0.00	0.50
MATERIALS TESTER II	ALL	ALL		36.20	36.20	1.5	1.5	2	14.65	12.32	0.00	0.50
MILLWRIGHT	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
OPERATING ENGINEER	ALL	BLD	1	50.10	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	2	48.80	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	3	46.25	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	4	44.50	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	5	53.85	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	6	51.10	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	BLD	7	53.10	54.10	2	2	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	FLT	1	55.90	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	FLT	2	54.40	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	FLT	3	48.40	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	FLT	4	40.25	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	FLT	5	57.40	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	FLT	6	38.00	55.90	1.5	1.5	2	18.05	13.60	1.90	1.30
OPERATING ENGINEER	ALL	HWY	1	48.30	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	2	47.75	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	3	45.70	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	4	44.30	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	5	43.10	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	6	51.30	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
OPERATING ENGINEER	ALL	HWY	7	49.30	52.30	1.5	1.5	2	18.80	14.35	2.00	1.30
ORNAMNTL IRON WORKER	ALL	ALL		46.75	49.25	2	2	2	13.90	19.79	0.00	0.75
PAINTER	ALL	ALL		45.55	51.24	1.5	1.5	1.5	11.56	11.44	0.00	1.87
PAINTER SIGNS	ALL	BLD		37.45	42.05	1.5	1.5	2	2.60	3.18	0.00	0.00
PILEDRIIVER	ALL	ALL		46.35	48.35	1.5	1.5	2	11.79	18.87	0.00	0.63
PIPEFITTER	ALL	BLD		47.50	50.50	1.5	1.5	2		17.85	0.00	
PLASTERER	ALL	BLD		42.75	45.31	1.5	1.5	2	14.00	15.71	0.00	0.89
PLUMBER	ALL	BLD		49.25	52.20	1.5	1.5	2	14.34	13.35	0.00	1.28
ROOFER	ALL	BLD		42.30	45.30	1.5	1.5	2	9.08	12.14	0.00	0.58
SHEETMETAL WORKER	ALL	BLD		43.50	46.98	1.5	1.5	2	11.03	23.43	0.00	0.78
SIGN HANGER	ALL	BLD		31.31	33.81	1.5	1.5	2	4.85	3.28	0.00	0.00

SPRINKLER FITTER	ALL	BLD		47.20	49.20	1.5	1.5	2	12.25	11.55	0.00	0.55
STEEL ERECTOR	ALL	ALL		42.07	44.07	2	2	2	13.45	19.59	0.00	0.35
STONE MASON	ALL	BLD		45.38	49.92	1.5	1.5	2	10.45	16.68	0.00	0.90
TERRAZZO FINISHER	ALL	BLD		40.54	40.54	1.5	1.5	2	10.65	12.76	0.00	0.73
TERRAZZO MASON	ALL	BLD		44.38	47.88	1.5	1.5	2	10.65	14.15	0.00	0.82
TILE MASON	ALL	BLD		45.49	49.49	1.5	1.5	2	10.65	13.88	0.00	0.86
TRAFFIC SAFETY WRKR	ALL	HWY		33.50		1.5	1.5	2	6.00	7.25	0.00	0.50
TRUCK DRIVER	E	ALL	1	35.60	36.25	1.5	1.5	2	8.56	11.50	0.00	0.15
TRUCK DRIVER	E	ALL	2	35.85	36.25	1.5	1.5	2	8.56	11.50	0.00	0.15
TRUCK DRIVER	E	ALL	3	36.05	36.25	1.5	1.5	2	8.56	11.50	0.00	0.15
TRUCK DRIVER	E	ALL	4	36.25	36.25	1.5	1.5	2	8.56	11.50	0.00	0.15
TRUCK DRIVER	W	ALL	1	35.98	36.53	1.5	1.5	2	8.25	10.14	0.00	0.15
TRUCK DRIVER	W	ALL	2	36.13	36.53	1.5	1.5	2	8.25	10.14	0.00	0.15
TRUCK DRIVER	W	ALL	3	36.33	36.53	1.5	1.5	2	8.25	10.14	0.00	0.15
TRUCK DRIVER	W	ALL	4	36.53	36.53	1.5	1.5	2	8.25	10.14	0.00	0.15
TUCKPOINTER	ALL	BLD		45.42	46.42	1.5	1.5	2	8.32	15.42	0.00	0.80

Legend

M-F OT Unless otherwise noted, OT pay is required for any hour greater than 8 worked each day, Mon through Fri. The number listed is the multiple of the base wage.

OSA Overtime pay required for every hour worked on Saturdays

OSH Overtime pay required for every hour worked on Sundays and Holidays

H/W Health/Welfare benefit

Explanations COOK COUNTY

The following list is considered as those days for which holiday rates of wages for work performed apply: New Year's Day, Memorial Day, Fourth of July, Labor Day, Thanksgiving Day, Christmas Day and Veterans Day in some classifications/counties. Generally, any of these holidays which fall on a Sunday is celebrated on the following Monday. This then makes work performed on that Monday payable at the appropriate overtime rate for holiday pay. Common practice in each local may alter certain days of celebration. If in doubt, please check with IDOL.

TRUCK DRIVERS (WEST) - That part of the county West of Barrington Road.

EXPLANATION OF CLASSES

ASBESTOS - GENERAL - removal of asbestos material/mold and hazardous materials from any place in a building, including mechanical systems where those mechanical systems are to be removed. This includes the removal of asbestos materials/mold and hazardous materials from ductwork or pipes in a building when the building is to be demolished at the time or at some close future date. **ASBESTOS - MECHANICAL** - removal of asbestos material from mechanical systems, such as pipes, ducts, and boilers, where the mechanical systems are to remain.

CERAMIC TILE FINISHER

The grouting, cleaning, and polishing of all classes of tile, whether for interior or exterior purposes, all burned, glazed or unglazed products; all composition materials, granite tiles, warning detectable tiles, cement tiles, epoxy composite materials, pavers, glass, mosaics, fiberglass, and all substitute materials, for tile made in tile-like units; all mixtures in tile like form of cement, metals, and other materials that are for and intended for use as a finished floor surface, stair treads, promenade roofs, walks, walls, ceilings, swimming pools, and all other places where tile is to form a finished interior or exterior. The mixing of all setting mortars including but not limited to thin-set mortars, epoxies, wall mud, and any other sand and cement mixtures or adhesives when used in the preparation, installation, repair, or maintenance of tile and/or similar materials. The handling and unloading of all sand, cement, lime, tile, fixtures, equipment, adhesives, or any other materials to be used in the preparation, installation, repair, or maintenance of tile and/or similar materials. Ceramic Tile Finishers shall fill all joints and voids regardless of method on all tile work, particularly and especially after installation of said tile work. Application of any and all protective coverings to all types of tile installations including, but not be limited to, all soap compounds, paper products, tapes, and all polyethylene coverings, plywood, Masonite, cardboard, and any new type of products that may be used to protect tile installations, Blastrac equipment, and all floor scarifying equipment used in preparing floors to receive tile. The clean-up and removal of all waste and materials. All demolition of existing tile floors and walls to be re-tiled.

COMMUNICATIONS ELECTRICIAN

Installation, operation, inspection, maintenance, repair and service of radio, television, recording, voice sound vision production and reproduction, telephone and telephone interconnect, facsimile, data apparatus, coaxial, fiber optic and

wireless equipment, appliances and systems used for the transmission and reception of signals of any nature, business, domestic, commercial, education, entertainment, and residential purposes, including but not limited to, communication and telephone, electronic and sound equipment, fiber optic and data communication systems, and the performance of any task directly related to such installation or service whether at new or existing sites, such tasks to include the placing of wire and cable and electrical power conduit or other raceway work within the equipment room and pulling wire and/or cable through conduit and the installation of any incidental conduit, such that the employees covered hereby can complete any job in full.

MARBLE FINISHER

Loading and unloading trucks, distribution of all materials (all stone, sand, etc.), stocking of floors with material, performing all rigging for heavy work, the handling of all material that may be needed for the installation of such materials, building of scaffolding, polishing if needed, patching, waxing of material if damaged, pointing up, caulking, grouting and cleaning of marble, holding water on diamond or Carborundum blade or saw for setters cutting, use of tub saw or any other saw needed for preparation of material, drilling of holes for wires that anchor material set by setters, mixing up of molding plaster for installation of material, mixing up thin set for the installation of material, mixing up of sand to cement for the installation of material and such other work as may be required in helping a Marble Setter in the handling of all material in the erection or installation of interior marble, slate, travertine, art marble, serpentine, alberene stone, blue stone, granite and other stones (meaning as to stone any foreign or domestic materials as are specified and used in building interiors and exteriors and customarily known as stone in the trade), carrara, sanionyx, vitrolite and similar opaque glass and the laying of all marble tile, terrazzo tile, slate tile and precast tile, steps, risers treads, base, or any other materials that may be used as substitutes for any of the aforementioned materials and which are used on interior and exterior which are installed in a similar manner.

MATERIAL TESTER I: Hand coring and drilling for testing of materials; field inspection of uncured concrete and asphalt.

MATERIAL TESTER II: Field inspection of welds, structural steel, fireproofing, masonry, soil, facade, reinforcing steel, formwork, cured concrete, and concrete and asphalt batch plants; adjusting proportions of bituminous mixtures.

OPERATING ENGINEER - BUILDING

Class 1. Asphalt Plant; Asphalt Spreader; Autograde; Backhoes with Caisson Attachment; Batch Plant; Benoto (requires Two Engineers); Boiler and Throttle Valve; Caisson Rigs; Central Redi-Mix Plant; Combination Back Hoe Front End-loader Machine; Compressor and Throttle Valve; Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Conveyor (Truck Mounted); Concrete Paver Over 27E cu. ft; Concrete Paver 27E cu. ft. and Under; Concrete Placer; Concrete Placing Boom; Concrete Pump (Truck Mounted); Concrete Tower; Cranes, All; Cranes, Hammerhead; Cranes, (GCI and similar Type); Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derricks, Traveling; Formless Curb and Gutter Machine; Grader, Elevating; Grouting Machines; Heavy Duty Self-Propelled Transporter or Prime Mover; Highlift Shovels or Front Endloader 2-1/4 yd. and over; Hoists, Elevators, outside type rack and pinion and similar machines; Hoists, One, Two and Three Drum; Hoists, Two Tugger One Floor; Hydraulic Backhoes; Hydraulic Boom Trucks; Hydro Vac (and similar equipment); Locomotives, All; Motor Patrol; Lubrication Technician; Manipulators; Pile Drivers and Skid Rig; Post Hole Digger; Pre-Stress Machine; Pump Cretes Dual Ram; Pump Cretes: Squeeze Cretes-Screw Type Pumps; Gypsum Bulker and Pump; Raised and Blind Hole Drill; Roto Mill Grinder; Scoops - Tractor Drawn; Slip-Form Paver; Saddle Buggies; Operation of Tie Back Machine; Turnapull; Tractor with Boom and Side Boom; Trenching Machines.

Class 2. Boilers; Broom, All Power Propelled; Bulldozers; Concrete Mixer (Two Bag and Over); Conveyor, Portable; Forklift Trucks; Highlift Shovels or Front Endloaders under 2-1/4 yd.; Hoists, Automatic; Hoists, Inside Elevators; Hoists, Sewer Dragging Machine; Hoists, Tugger Single Drum; Laser Screed; Rock Drill (Self-Propelled); Rock Drill (Truck Mounted); Rollers, All; Steam Generators; Tractors, All; Tractor Drawn Vibratory Roller; Winch Trucks with "A" Frame.

Class 3. Air Compressor; Combination Small Equipment Operator; Generators; Heaters, Mechanical; Hoists, Inside Elevators (remodeling or renovation work); Hydraulic Power Units (Pile Driving, Extracting, and Drilling); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Low Boys; Pumps, Well Points; Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 4. Bobcats and/or other Skid Steer Loaders; Oilers; and Brick Forklift.

Class 5. Assistant Craft Foreman.

Class 6. Gradall.

Class 7. Mechanics; Welders.

OPERATING ENGINEERS - HIGHWAY CONSTRUCTION

Class 1. Asphalt Plant; Asphalt Heater and Planer Combination; Asphalt Heater Scarfire; Asphalt Spreader; Autograder/GOMACO or other similar type machines; ABG Paver; Backhoes with Caisson Attachment; Ballast Regulator; Belt Loader; Caisson Rigs; Car Dumper; Central Redi-Mix Plant; Combination Backhoe Front Endloader Machine, (1 cu. yd. Backhoe Bucket or over or with attachments); Concrete Breaker (Truck Mounted); Concrete Conveyor; Concrete Paver over 27E cu. ft.; Concrete Placer; Concrete Tube Float; Cranes, all attachments; Cranes, Tower Cranes of all types: Creter Crane; Spider Crane; Crusher, Stone, etc.; Derricks, All; Derrick Boats; Derricks, Traveling; Dredges; Elevators, Outside type Rack & Pinion and Similar Machines; Formless Curb and Gutter Machine; Grader, Elevating; Grader, Motor Grader, Motor Patrol, Auto Patrol, Form Grader, Pull Grader, Subgrader; Guard Rail Post Driver Truck Mounted; Hoists, One, Two and Three Drum; Heavy Duty Self-Propelled Transporter or Prime Mover; Hydraulic Backhoes; Backhoes with shear attachments up to 40' of boom reach; Lubrication Technician; Manipulators; Mucking Machine; Pile Drivers and Skid Rig; Pre-Stress Machine; Pump Cretes Dual Ram; Rock Drill - Crawler or Skid Rig; Rock Drill - Truck Mounted; Rock/Track Tamper; Roto Mill Grinder; Slip-Form Paver; Snow Melters; Soil Test Drill Rig (Truck Mounted); Straddle Buggies; Hydraulic Telescoping Form (Tunnel); Operation of Tieback Machine; Tractor Drawn Belt Loader; Tractor Drawn Belt Loader (with attached pusher - two engineers); Tractor with Boom; Tractaire with Attachments; Traffic Barrier Transfer Machine; Trenching; Truck Mounted Concrete Pump with Boom; Raised or Blind Hole Drills (Tunnel Shaft); Underground Boring and/or Mining Machines 5 ft. in diameter and over tunnel, etc; Underground Boring and/or Mining Machines under 5 ft. in diameter; Wheel Excavator; Widener (APSCO).

Class 2. Batch Plant; Bituminous Mixer; Boiler and Throttle Valve; Bulldozers; Car Loader Trailing Conveyors; Combination Backhoe Front Endloader Machine (Less than 1 cu. yd. Backhoe Bucket or over or with attachments); Compressor and Throttle Valve; Compressor, Common Receiver (3); Concrete Breaker or Hydro Hammer; Concrete Grinding Machine; Concrete Mixer or Paver 7S Series to and including 27 cu. ft.; Concrete Spreader; Concrete Curing Machine, Burlap Machine, Belting Machine and Sealing Machine; Concrete Wheel Saw; Conveyor Muck Cars (Haglund or Similar Type); Drills, All; Finishing Machine - Concrete; Highlift Shovels or Front Endloader; Hoist - Sewer Dragging Machine; Hydraulic Boom Trucks (All Attachments); Hydro-Blaster; Hydro Excavating (excluding hose work); Laser Screed; All Locomotives, Dinky; Off-Road Hauling Units (including articulating) Non Self-Loading Ejection Dump; Pump Cretes; Squeeze Cretes - Screw Type Pumps, Gypsum Bulker and Pump; Roller, Asphalt; Rotary Snow Plows; Rototiller, Seaman, etc., self-propelled; Self-Propelled Compactor; Spreader - Chip - Stone, etc.; Scraper - Single/Twin Engine/Push and Pull; Scraper - Prime Mover in Tandem (Regardless of Size); Tractors pulling attachments, Sheeps Foot, Disc, Compactor, etc.; Tug Boats.

Class 3. Boilers; Brooms, All Power Propelled; Cement Supply Tender; Compressor, Common Receiver (2); Concrete Mixer (Two Bag and Over); Conveyor, Portable; Farm-Type Tractors Used for Mowing, Seeding, etc.; Forklift Trucks; Grouting Machine; Hoists, Automatic; Hoists, All Elevators; Hoists, Tugger Single Drum; Jeep Diggers; Low Boys; Pipe Jacking Machines; Post-Hole Digger; Power Saw, Concrete Power Driven; Pug Mills; Rollers, other than Asphalt; Seed and Straw Blower; Steam Generators; Stump Machine; Winch Trucks with "A" Frame; Work Boats; Tamper-Form-Motor Driven.

Class 4. Air Compressor; Combination - Small Equipment Operator; Directional Boring Machine; Generators; Heaters, Mechanical; Hydraulic Power Unit (Pile Driving, Extracting, or Drilling); Light Plants, All (1 through 5); Pumps, over 3" (1 to 3 not to exceed a total of 300 ft.); Pumps, Well Points; Vacuum Trucks (excluding hose work); Welding Machines (2 through 5); Winches, 4 Small Electric Drill Winches.

Class 5. SkidSteer Loader (all); Brick Forklifts; Oilers.

Class 6. Field Mechanics and Field Welders

Class 7. Dowell Machine with Air Compressor; Gradall and machines of like nature.

OPERATING ENGINEER - FLOATING

Class 1. Craft Foreman; Master Mechanic; Diver/Wet Tender; Engineer; Engineer (Hydraulic Dredge).

Class 2. Crane/Backhoe Operator; Boat Operator with towing endorsement; Mechanic/Welder; Assistant Engineer (Hydraulic Dredge); Leverman (Hydraulic Dredge); Diver Tender. **Class 3.** Deck Equipment Operator, Machineryman, Maintenance of Crane (over 50-ton capacity) or Backhoe (115,000 lbs. or more); Tug/Launch Operator; Loader/Dozer and like equipment on Barge, Breakwater Wall, Slip/Dock, or Scow, Deck Machinery, etc.

Class 4. Deck Equipment Operator, Machineryman/Fireman (4 Equipment Units or More); Off Road Trucks; Deck Hand, Tug Engineer, Crane Maintenance (50 Ton Capacity and Under) or Backhoe Weighing (115,000 pounds or less); Assistant Tug Operator.

Class 5. Friction or Lattice Boom Cranes.

Class 6. ROV Pilot, ROV Tender

TERRAZZO FINISHER

The handling of sand, cement, marble chips, and all other materials that may be used by the Mosaic Terrazzo Mechanic, and the mixing, grinding, grouting, cleaning and sealing of all Marble, Mosaic, and Terrazzo work, floors, base, stairs, and wainscoting by hand or machine, and in addition, assisting and aiding Marble, Masonic, and Terrazzo Mechanics.

TRAFFIC SAFETY

Work associated with barricades, horses and drums used to reduce lane usage on highway work, the installation and removal of temporary lane markings, and the installation and removal of temporary road signs.

TRUCK DRIVER - BUILDING, HEAVY AND HIGHWAY CONSTRUCTION - EAST & WEST

Class 1. Two or three Axle Trucks. A-frame Truck when used for transportation purposes; Air Compressors and Welding Machines, including those pulled by cars, pick-up trucks and tractors; Ambulances; Batch Gate Lockers; Batch Hopperman; Car and Truck Washers; Carry-alls; Fork Lifts and Hoisters; Helpers; Mechanics Helpers and Greasers; Oil Distributors 2-man operation; Pavement Breakers; Pole Trailer, up to 40 feet; Power Mower Tractors; Self-propelled Chip Spreader; Skipman; Slurry Trucks, 2-man operation; Slurry Truck Conveyor Operation, 2 or 3 man; Teamsters; Unskilled Dumpman; and Truck Drivers hauling warning lights, barricades, and portable toilets on the job site.

Class 2. Four axle trucks; Dump Crets and Adgetors under 7 yards; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnapulls or Turnatrailers when pulling other than self-loading equipment or similar equipment under 16 cubic yards; Mixer Trucks under 7 yards; Ready-mix Plant Hopper Operator, and Winch Trucks, 2 Axles.

Class 3. Five axle trucks; Dump Crest and Adgetors 7 yards and over; Dumpsters, Track Trucks, Euclids, Hug Bottom Dump Turnatrailers or turnapulls when pulling other than self-loading equipment or similar equipment over 16 cubic yards; Explosives and/or Fission Material Trucks; Mixer Trucks 7 yards or over; Mobile Cranes while in transit; Oil Distributors, 1-man operation; Pole Trailer, over 40 feet; Pole and Expandable Trailers hauling material over 50 feet long; Slurry trucks, 1-man operation; Winch trucks, 3 axles or more; Mechanic--Truck Welder and Truck Painter.

Class 4. Six axle trucks; Dual-purpose vehicles, such as mounted crane trucks with hoist and accessories; Foreman; Master Mechanic; Selfloading equipment like P.B. and trucks with scoops on the front.

Other Classifications of Work:

For definitions of classifications not otherwise set out, the Department generally has on file such definitions which are available. If a task to be performed is not subject to one of the classifications of pay set out, the Department will upon being contacted state which neighboring county has such a classification and provide such rate, such rate being deemed to exist by reference in this document. If no neighboring county rate applies to the task, the Department shall undertake a special determination, such special determination being then deemed to have existed under this determination. If a project requires these, or any classification not listed, please contact IDOL at 217-782-1710 for wage rates or clarifications.

LANDSCAPING

Landscaping work falls under the existing classifications for laborer, operating engineer and truck driver. The work performed by landscape plantsman and landscape laborer is covered by the existing classification of laborer. The work performed by landscape operators (regardless of equipment used or its size) is covered by the classifications of operating engineer. The work performed by landscape truck drivers (regardless of size of truck driven) is covered by the classifications of truck driver.

MATERIAL TESTER & MATERIAL TESTER/INSPECTOR I AND II

Notwithstanding the difference in the classification title, the classification entitled "Material Tester I" involves the same job duties as the classification entitled "Material Tester/Inspector I". Likewise, the classification entitled "Material Tester II" involves the same job duties as the classification entitled "Material Tester/Inspector II".

INDEX FOR SUPPLEMENTAL SPECIFICATIONS AND RECURRING SPECIAL PROVISIONS

This index contains a listing of SUPPLEMENTAL SPECIFICATIONS, frequently used RECURRING SPECIAL PROVISIONS, and LOCAL ROADS AND STREETS RECURRING SPECIAL PROVISIONS.

ERRATA Standard Specifications for Road and Bridge Construction
(Adopted 4-1-16) (Revised 1-1-18)

SUPPLEMENTAL SPECIFICATIONS

<u>Std. Spec. Sec.</u>		<u>Page No.</u>
106	Control of Materials.....	1
403	Bituminous Surface Treatment (Class A-1, A-2, A-3).....	2
404	Micro-Surfacing and Slurry Sealing	3
405	Cape Seal	14
420	Portland Cement Concrete Pavement	24
442	Pavement Patching.....	26
502	Excavation for Structures.....	27
503	Concrete Structures.....	29
504	Precast Concrete Structures	32
542	Pipe Culverts.....	33
586	Sand Backfill for Vaulted Abutments	34
630	Steel-Plate Beam Guardrail	36
631	Traffic Barrier Terminals.....	39
670	Engineer's Field Office and Laboratory	40
701	Work Zone Traffic Control and Protection.....	41
704	Temporary Concrete Barrier	42
781	Raised Reflective Pavement Markers	44
888	Pedestrian Push-Button	45
1003	Fine Aggregates	46
1004	Coarse Aggregates	47
1006	Metals	50
1020	Portland Cement Concrete	51
1050	Poured Joint Sealers.....	53
1069	Pole and Tower	55
1077	Post and Foundation.....	56
1096	Pavement Markers	57
1101	General Equipment	58
1102	Hot-Mix Asphalt Equipment.....	59
1103	Portland Cement Concrete Equipment.....	61
1106	Work Zone Traffic Control Devices	63



Check Sheet For Recurring Special Provisions



The following Recurring Special Provisions indicated by an "X" are applicable to this contract and are included by reference:

Recurring Special Provisions

<u>Check Sheet #</u>		<u>Page No.</u>
1	<input type="checkbox"/> Additional State Requirements for Federal-Aid Construction Contracts	64
2	<input type="checkbox"/> Subletting of Contracts (Federal Aid Contracts)	67
3	<input type="checkbox"/> EEO	68
4	<input type="checkbox"/> Specific EEO Responsibilities Non Federal-Aid Contracts	78
5	<input type="checkbox"/> Required Provisions - State Contracts	83
6	<input type="checkbox"/> Asbestos Bearing Pad Removal	89
7	<input type="checkbox"/> Asbestos Waterproofing Membrane Hot-Mix Asphalt Surface Removal	90
8	<input type="checkbox"/> Temporary Stream Crossings and In-Stream Work Pads	91
9	<input type="checkbox"/> Construction Layout Stakes Except for Bridges	92
10	<input type="checkbox"/> Construction Layout Stakes	95
11	<input type="checkbox"/> Use of Geotextile Fabric for Railroad Crossing	98
12	<input type="checkbox"/> Subsealing of Concrete Pavements	100
13	<input type="checkbox"/> Hot-Mix Asphalt Surface Correction	104
14	<input type="checkbox"/> Pavement and Shoulder Resurfacing	106
15	<input type="checkbox"/> Patching with Hot-Mix Asphalt Overlay Removal	107
16	<input type="checkbox"/> Polymer Concrete	109
17	<input type="checkbox"/> PVC Pipeliner	111
18	<input type="checkbox"/> Bicycle Racks	112
19	<input type="checkbox"/> Temporary Portable Bridge Traffic Signals	114
20	<input type="checkbox"/> Work Zone Public Information Signs	116
21	<input type="checkbox"/> Night Time Inspection of Roadway Lighting	117
22	<input type="checkbox"/> English Substitution of Metric Bolts	118
23	<input type="checkbox"/> Calcium Chloride Accelerator for Portland Cement Concrete	119
24	<input type="checkbox"/> Quality Control of Concrete Mixtures at the Plant	120
25	<input type="checkbox"/> Quality Control/Quality Assurance of Concrete Mixtures	128
26	<input type="checkbox"/> Digital Terrain Modeling for Earthwork Calculations	144
27	<input type="checkbox"/> Reserved	146
28	<input type="checkbox"/> Preventive Maintenance – Bituminous Surface Treatment (A-1)	147
29	<input type="checkbox"/> Reserved	153
30	<input type="checkbox"/> Reserved	154
31	<input type="checkbox"/> Reserved	155
32	<input type="checkbox"/> Temporary Raised Pavement Markers	156
33	<input type="checkbox"/> Restoring Bridge Approach Pavements Using High-Density Foam	157
34	<input type="checkbox"/> Portland Cement Concrete Inlay or Overlay	160
35	<input type="checkbox"/> Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching	164

The following Local Roads and Streets Recurring Special Provisions indicated by an "X" are applicable to this contract and are included by reference:

<u>Check Sheet #</u>		<u>Local Roads And Streets Recurring Special Provisions</u>		<u>Page No.</u>
LRS 1		Reserved		168
LRS 2	<input type="checkbox"/>	Furnished Excavation		169
LRS 3	<input type="checkbox"/>	Work Zone Traffic Control Surveillance.....		170
LRS 4	<input checked="" type="checkbox"/>	Flaggers in Work Zones		171
LRS 5	<input checked="" type="checkbox"/>	Contract Claims		172
LRS 6	<input checked="" type="checkbox"/>	Bidding Requirements and Conditions for Contract Proposals		173
LRS 7	<input type="checkbox"/>	Bidding Requirements and Conditions for Material Proposals		179
LRS 8		Reserved		185
LRS 9	<input type="checkbox"/>	Bituminous Surface Treatments		186
LRS 10		Reserved		187
LRS 11	<input checked="" type="checkbox"/>	Employment Practices.....		188
LRS 12	<input checked="" type="checkbox"/>	Wages of Employees on Public Works		190
LRS 13	<input checked="" type="checkbox"/>	Selection of Labor.....		192
LRS 14	<input type="checkbox"/>	Paving Brick and Concrete Paver Pavements and Sidewalks		193
LRS 15	<input checked="" type="checkbox"/>	Partial Payments.....		196
LRS 16	<input type="checkbox"/>	Protests on Local Lettings		197
LRS 17	<input checked="" type="checkbox"/>	Substance Abuse Prevention Program		198
LRS 18	<input type="checkbox"/>	Multigrade Cold Mix Asphalt		199

BDE SPECIAL PROVISIONS
For the August 3 and September 21, 2018 Letting

The following special provisions indicated by an "x" are applicable to this contract and will be included by the Project Development and Implementation Section of the BD&E. An * indicates a new or revised special provision for the letting.

<u>File Name</u>	<u>#</u>	<u>Special Provision Title</u>	<u>Effective</u>	<u>Revised</u>
80099	1	Accessible Pedestrian Signals (APS)	April 1, 2003	Jan. 1, 2014
80382	2	Adjusting Frames and Grates	April 1, 2017	
80274	3	Aggregate Subgrade Improvement	April 1, 2012	April 1, 2016
80192	4	Automated Flagging Assistance Device	Jan. 1, 2008	
80173	5	Bituminous Materials Cost Adjustments	Nov. 2, 2006	Aug. 1, 2017
80241	6	Bridge Demolition Debris	July 1, 2009	
50261	7	Building Removal-Case I (Non-Friable and Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50481	8	Building Removal-Case II (Non-Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50491	9	Building Removal-Case III (Friable Asbestos)	Sept. 1, 1990	April 1, 2010
50531	10	Building Removal-Case IV (No Asbestos)	Sept. 1, 1990	April 1, 2010
80366	11	Butt Joints	July 1, 2016	
80386	12	Calcium Aluminate Cement for Class PP-5 Concrete Patching	Nov. 1, 2017	
80396	13	Class A and B Patching	Jan. 1, 2018	
80384	14	Compensable Delay Costs	June 2, 2017	
80198	15	Completion Date (via calendar day)	Aug. 1, 2008	
80199	16	Completion Date (via calendar days) Plus Working Days	April 1, 2008	
80293	17	Concrete Box Culverts with Skews > 30 Degrees and Design Fills ≤ 5 Feet	April 1, 2012	July 1, 2016
80311	18	Concrete End Sections for Pipe Culverts	Jan. 1, 2013	April 1, 2016
80277	19	Concrete Mix Design – Department Provided	Jan. 1, 2012	April 1, 2016
80261	20	Construction Air Quality – Diesel Retrofit	June 1, 2010	Nov. 1, 2014
80387	21	Contrast Preformed Plastic Pavement Marking	Nov. 1, 2017	
* 80029	22	Disadvantaged Business Enterprise Participation	Sept. 1, 2000	April 2, 2018
80378	23	Dowel Bar Inserters	Jan. 1, 2017	Jan. 1, 2018
80388	24	Equipment Parking and Storage	Nov. 1, 2017	
80229	25	Fuel Cost Adjustment	April 1, 2009	Aug. 1, 2017
80304	26	Grooving for Recessed Pavement Markings	Nov. 1, 2012	Nov. 1, 2017
* 80246	27	Hot-Mix Asphalt – Density Testing of Longitudinal Joints	Jan. 1, 2010	Aug. 1, 2018
* 80398	28	Hot-Mix Asphalt – Longitudinal Joint Sealant	Aug. 1, 2018	
* 80399	29	Hot-Mix Asphalt – Oscillatory Roller	Aug. 1, 2018	
* 80347	30	Hot-Mix Asphalt – Pay for Performance Using Percent Within Limits	Nov. 1, 2014	Aug. 1, 2018
		-Jobsite Sampling		
80383	31	Hot-Mix Asphalt – Quality Control for Performance	April 1, 2017	Nov. 1, 2017
80376	32	Hot-Mix Asphalt – Tack Coat	Nov. 1, 2016	
810392	33	Lights on Barricades	Jan. 1, 2018	
80336	34	Longitudinal Joint and Crack Patching	April 1, 2014	April 1, 2016
* 80393	35	Manholes, Valve Vaults, and Flat Slab Tops	Jan. 1, 2018	Mar. 2, 2018
* 80400	36	Mast Arm Assembly and Pole	Aug. 1, 2018	
80045	37	Material Transfer Device	June 15, 1999	Aug. 1, 2014
80394	38	Metal Flared End Section for Pipe Culverts	Jan. 1, 2018	April 1, 1,
80165	39	Moisture Cured Urethane Paint System	Nov. 1, 2006	Jan. 1, 2010
80349	40	Pavement Marking Blackout Tape	Nov. 1, 2014	April 1, 2016
80371	41	Pavement Marking Removal	July 1, 2016	
80390	42	Payments to Subcontractors	Nov. 2, 2017	
80377	43	Portable Changeable Message Signs	Nov. 1, 2016	April 1, 2017
80389	44	Portland Cement Concrete	Nov. 1, 2017	
80359	45	Portland Cement Concrete Bridge Deck Curing	April 1, 2015	Nov. 1, 2017
* 80401	46	Portland Cement Concrete Pavement Connector for Bridge Approach Slab	Aug. 1, 2018	

<u>File Name</u>	<u>#</u>	<u>Special Provision Title</u>	<u>Effective</u>	<u>Revised</u>
80385	47	Portland Cement Concrete Sidewalk	Aug. 1, 2017	
80300	48	Preformed Plastic Pavement Marking Type D - Inlaid	April 1, 2012	April 1, 2016
80328	49	Progress Payments	Nov. 2, 2013	
34261	50	Railroad Protective Liability Insurance	Dec. 1, 1986	Jan. 1, 2006
80157	51	Railroad Protective Liability Insurance (5 and 10)	Jan. 1, 2006	
80306	52	Reclaimed Asphalt Pavement (RAP) and Reclaimed Asphalt Shingles (RAS)	Nov. 1, 2012	Jan. 1, 2018
80395	53	Sloped Metal End Section for Pipe Culverts	Jan. 1, 2018	
80340	54	Speed Display Trailer	April 2, 2014	April 1, 2017
80127	55	Steel Cost Adjustment	April 2, 2004	Aug. 1, 2017
* 80397	56	Subcontractor and DBE Payment Reporting	April 2, 2018	
80391	57	Subcontractor Mobilization Payments	Nov. 2, 2017	
80317	58	Surface Testing of Hot-Mix Asphalt Overlays	Jan. 1, 2013	April 1, 2016
80298	59	Temporary Pavement Marking (NOTE: This special provision was previously named "Pavement Marking Tape Type IV")	April 1, 2012	April 1, 2017
20338	60	Training Special Provisions	Oct. 15, 1975	
80318	61	Traversable Pipe Grate for Concrete End Sections (NOTE: This special provision was previously named "Traversable Pipe Grate".)	Jan. 1, 2014	Jan. 1, 2018
80288	62	Warm Mix Asphalt	Jan. 1, 2012	April 1, 2016
80302	63	Weekly DBE Trucking Reports	June 2, 2012	April 2, 2015
80071	64	Working Days	Jan. 1, 2002	

The following special provisions are in the 2018 Supplemental Specifications and Recurring Special Provisions.

<u>File Name</u>	<u>Special Provision Title</u>	<u>New Location</u>	<u>Effective</u>	<u>Revised</u>
80368	Light Tower	Article 1069.08	July 1, 2016	
80369	Mast Arm Assembly and Pole	Article 1077.03(a)(1)	July 1, 2016	
80338	Portland Cement Concrete Partial Depth Hot-Mix Asphalt Patching	Recurring CS #35	April 1, 2014	April 1, 2016
80379	Steel Plate Beam Guardrail	Articles 630.02, 630.05 630.06, and 630.08	Jan. 1, 2017	
80381	Traffic Barrier Terminal, Type 1 Special	Article 631.04	Jan. 1, 2017	
80380	Tubular Markers	Articles 701.03, 701.15, 701.18, and 1106.02		

The following special provisions require additional information from the designer. The additional information needs to be included in a separate document attached to this check sheet. The Project Development and Implementation section will then include the information in the applicable special provision. The Special Provisions are:

- Bridge Demolition Debris
- Building Removal-Case I
- Building Removal-Case II
- Building Removal-Case III
- Building Removal-Case IV
- Completion Date
- Completion Date Plus Working Days
- DBE Participation
- Material Transfer Device
- Railroad Protective Liability
- Training Special Provisions
- Working Days

TRAFFIC CONTROL PLAN

Effective: September 30, 1985

Revised: January 1, 2007

Traffic Control shall be according to the applicable sections of the Standard Specifications, the Supplemental Specifications, the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", any special details and Highway Standards contained in the plans, and the Special Provisions contained herein.

Special attention is called to Article 107.09 of the Standard Specifications and the following Highway Standards, Details, Quality Standard for Work Zone Traffic Control Devices, Recurring Special Provisions and Special Provisions contained herein, relating to traffic control.

The Contractor shall contact the Engineer at least 72 hours in advance of beginning work.

<u>STANDARDS:</u>	701301-04
	701501-06
	701801-06
	701901-07

<u>SPECIAL PROVISIONS:</u>	Maintenance of Roadways
	Traffic Control Plan
	Traffic Control and Protection

SPECIAL PROVISION

COMED ENERGY EFFICIENCY PROGRAM:

The Village of Stickney has received a ComEd Energy Efficiency Program rebate commitment for this project.

COMPLETION DATE:

The Contractor shall complete all work on this project by **November 16, 2018**. Contract award is tentatively scheduled for approval at their September 4, 2018, Board Meeting. The Village will immediately authorize the awarded Contractor to proceed with the ordering of the approved LED Luminaires.

ADDITIONAL INFORMATION NEEDED WITH BID SUBMITTAL:

In addition to the bid documents described in the Proposal section of this Specification Book, the following information must be included in the bid submission:

1. Specification Sheet of the proposed luminaires.
2. IES file for the proposed luminaires.
3. DesignLights Consortium Certificate for each luminaire.
4. A list of projects where the proposed luminaire has been installed including number of luminaires installed and project owner contact reference information.
5. Any other pertinent information on the luminaires.

CONTRACT AWARD CRITERIA:

The Village will consider the following criteria when evaluating each manufacturer's submittal:

1. Quality and Performance History of proposed LED Luminaire.
2. Bidder's Unit Prices
3. Energy Savings

SPECIAL PROVISION

**LUMINAIRE, LED, HORIZONTAL MOUNT, 250W REPLACEMENT
LUMINAIRE TO BE REMOVED AND DISPOSED**

Description: This work shall consist of furnishing and installing a LED luminaire including all mounting brackets and hardware as required. All work shall meet the requirements of Section 821 of the Standard Specifications except as modified herein.

Specifications for Led Luminaires:

- A. Minimum ten (10) year warranty.
- B. Luminaire must be DesignLights Consortium (DLC) certified.
- C. Manufacturer must furnish the IES file with their bid to confirm photometric lighting levels will meet the specifications. (See Existing Lighting Information on the following page.)
- D. The luminaire shall meet the minimum requirements/options shown below:
 - 1. Surge Protection – Meet requirements of ANSI C-High
 - 2. Mercury and Lead Free
 - 3. Input Voltage – 240V
 - 4. Wattage – Between 70W and 100W preferred. Existing luminaires are 150W High Pressure Sodium. A credit will be applied for any additional wattage savings over a competitive bid while still maintaining similar photometric lighting levels.
 - 5. Initial Lumens = 11,000 minimum. Efficacy (lumens/watt) = 95 minimum.
 - 6. CCT = 4000K
 - 7. BUG Rating = B2 U0 G2
 - 8. Distribution – Optional
 - 9. Finish – Polyester Powder Coat – Brown Color
 - 10. Housing – Die Cast Aluminum
 - 11. Mount – Horizontal
 - 12. Style – Roadway Cobra Head
 - 13. Optical System Rating – IP66
 - 14. Mounting – The Contractor is responsible to furnish mounting bracket and hardware to mount the proposed luminaire to the existing square pole. The mounting bracket shall be powder coat painted to match the proposed luminaire.
- E. The Bidder will be allowed to submit multiple LED luminaire manufacturer models and options that meet the specified requirements shown above. Though each bid submitted must include LED luminaires from a single manufacturer.

SPECIAL PROVISION

LUMINAIRE, LED, HORIZONTAL MOUNT
LUMINAIRE TO BE REMOVED AND DISPOSED
(Continued)

Ridgeland Avenue – 43rd Street to Pershing Road
Lighting Information:

Roadway Data

Pavement Width	45 FT. B-B
Number of Lanes	2
IES Surface Classification	R3

Light Pole Data

Mounting Height	33.5 FT.
Mast Arm	2 FT.
Pole Setback (EOP)	3 FT.

Luminaire Data

Light Loss Factor	0.95
IES Lateral Distribution	Optional
IES Control of Distribution	Cut-Off

Layout Data

Spacing	135 FT.
Configuration	Staggered

Performance:

Luminance

Average Luminance (L_{AVG})	0.80
Uniformity Ratio (L_{AVG}/L_{MIN})	2.00
Uniformity Ratio (L_{MAX}/L_{MIN})	2.00
Max Veiling Luminance Ratio (L_V/L_{AVG})	0.25

Illuminance (Lux)

Average Horizontal Illuminance (E_{AVG})	10.00
Uniformity Ratio (E_{AVG}/E_{MIN})	2.00

SPECIAL PROVISION

LUMINAIRE, LED, HORIZONTAL MOUNT
LUMINAIRE TO BE REMOVED AND DISPOSED
(Continued)

Oak Park Avenue – 45th Street to Pershing Road
Lighting Information:

Roadway Data

Pavement Width	31 FT. B-B
Number of Lanes	2
IES Surface Classification	R3

Light Pole Data

Mounting Height	25 FT.
Mast Arm	2 FT.
Pole Setback (EOP)	3 FT.

Luminaire Data

Light Loss Factor	0.95
IES Lateral Distribution	Optional
IES Control of Distribution	Cut-Off

Layout Data

Spacing	133 FT.
Configuration	One Side

Performance:

Luminance

Average Luminance (L_{AVG})	0.80
Uniformity Ratio (L_{AVG}/L_{MIN})	4.00
Uniformity Ratio (L_{MAX}/L_{MIN})	8.00
Max Veiling Luminance Ratio (L_v/L_{AVG})	0.45

Illuminance (Lux)

Average Horizontal Illuminance (E_{AVG})	9.00
Uniformity Ratio (E_{AVG}/E_{MIN})	4.00

SPECIAL PROVISION

LUMINAIRE, LED, HORIZONTAL MOUNT
LUMINAIRE TO BE REMOVED AND DISPOSED
(Continued)

43rd Street – Harlem Avenue to Oak Park Avenue

Lighting Information:

Roadway Data

Pavement Width	28 FT. B-B
Number of Lanes	2
IES Surface Classification	R3

Light Pole Data

Mounting Height	25 FT.
Mast Arm	2 FT.
Pole Setback (EOP)	3 FT.

Luminaire Data

Light Loss Factor	0.95
IES Lateral Distribution	Optional
IES Control of Distribution	Cut-Off

Layout Data

Spacing	124 FT.
Configuration	Staggered

Performance:

Luminance

Average Luminance (L_{AVG})	0.80
Uniformity Ratio (L_{AVG}/L_{MIN})	2.00
Uniformity Ratio (L_{MAX}/L_{MIN})	3.00
Max Veiling Luminance Ratio (L_v/L_{AVG})	0.28

Illuminance (Lux)

Average Horizontal Illuminance (E_{AVG})	10.00
Uniformity Ratio (E_{AVG}/E_{MIN})	3.00

Luminaire to be Removed and Disposed: The Contractor shall remove and properly dispose of all existing HPS luminaires in accordance with all applicable requirements for disposal of regulated materials. Resale of replaced equipment is expressly forbidden. This work shall also include removal and disposal of the existing light pole bracket arm.

Basis of Payment: This work shall be paid for at the Contract unit price per each for **LUMINAIRE, LED, HORIZONTAL MOUNT (RIDGELAND AVE)**, **LUMINAIRE, LED, HORIZONTAL MOUNT (OAK PARK AVE)**, and **LUMINAIRE, LED, HORIZONTAL MOUNT, (43RD STREET)**, and **LUMINAIRE TO BE REMOVED AND DISPOSED**, which price shall be payment in full for all work as specified.

*** SPECIAL PROVISION ***

TRAFFIC CONTROL AND PROTECTION

General: The Contractor shall obtain, erect, maintain, and remove all signs, barricades, flagmen, and other traffic control devices as may be necessary for the purpose of regulating, warning, and guiding traffic through the area of construction. Placement and maintenance of all traffic control devices shall be as directed by the Engineer and in accordance with the applicable parts of Sections 701, 1084 and 1106 of the "Standard Specifications for Road and Bridge Construction" and the "Illinois Manual on Uniform Traffic Control Devices for Streets and Highways", as applicable.

Wherever work is done under this project, barricades **with Type A low intensity flashing lights** shall be placed to protect vehicular and pedestrian traffic. Barricade lights shall be in accordance with Section 1106 of the Standard Specifications.

Basis of Payment: All traffic control and protection work will be considered incidental to the cost of the Contract and will not be paid for separately.



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1344)	(C-1359)	(C-1393)	(C-1397)	Awards Pending	
Contract Number	SECTION 09-00183-00- FP	I.D.O.T. 60L71	LINCOLNWOOD	I.D.O.T. 60H21		
Contract With	CAPITOL CEMENT COMPANY, INC.	JUDLAU OHL GROUP	VILLAGE OF LINCOLNWOOD	HERLIHY MID- CONTINENT		
Estimated Completion Date	11/30/18	06/30/19	07/31/18	11/30/18		
Total Contract Price	563,694.15	3,681,631.27	1,153,875.45	380,618.13		Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor			15,000.00			15,000.00
Uncompleted Dollar Value if Firm is the Subcontractor	437,498.56	1,714,330.77		45,276.47		2,197,105.80
Total Value of All Work						2,212,105.80

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	437,498.56	1,714,330.77	15,000.00	40,726.47	0.00	2,207,555.80
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	437,498.56	1,714,330.77	15,000.00	40,726.47	0.00	2,207,555.80

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1344)	(C-1359)	(C-1393)	(C-1397)	Awards Pending
Subcontractor	HAMPTON, LENZINI, & RENWICK, INC.	GEWALT HAMILTON & ASSOCIATES, INC.	ARTEAGA LANDSCAPES LLC	SAM SCHWARZ ENGINEERING	
Type of Work	OPTIMIZATION AND TRAFFIC SIGNAL TIMINGS	TIMINGS	LANDSCAPING	OPTIMIZATION & TIMINGS	
Subcontract Price	400.00	2,460.00	11,804.97	4,900.00	
Amount Uncompleted	0.00	0.00	0.00	4,550.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	4,550.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me


this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title
Signed 
Company H&H Electric Co.
Address 2830 Commerce Street
Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1402)	(C-1405)	(C-1406)	(C-1407)	Awards Pending	
Contract Number	Section 08-00042-00-WR	N/A	I.D.O.T. 60T20	I.D.O.T. 61C89		
Contract With	AUSTIN TYLER CONSTRUCTION, LLC	VILLAGE OF OAK PARK	GALLAGHER ASPHALT	D. CONSTRUCTION, INC.		
Estimated Completion Date	08/15/18	07/31/18	07/31/18	08/31/18		
Total Contract Price	384,460.55	307,740.45	355,243.69	134,409.11		Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor						15,000.00
Uncompleted Dollar Value if Firm is the Subcontractor	4,727.27	90,738.82	4,990.71	700.00		2,298,262.60
Total Value of All Work						2,313,262.60

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	4,727.27	14,718.32	4,990.71	700.00	0.00	2,232,692.10
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planing & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	4,727.27	14,718.32	4,990.71	700.00	0.00	2,232,692.10

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1402)	(C-1405)	(C-1406)	(C-1407)	Awards Pending
Subcontractor		MYS, INCORPORATED			
Type of Work		2021200, 28000510- 60603500 WORK			
Subcontract Price		62,520.00			
Amount Uncompleted		62,520.00			
Subcontractor		ROY'S LAWN CARE			
Type of Work		LANDSCAPING			
Subcontract Price		3,360.00			
Amount Uncompleted		3,360.00			
Subcontractor		PRECISION PAVEMENT MARKINGS			
Type of Work		PAVEMENT MARKINGS			
Subcontract Price		5,561.75			
Amount Uncompleted		5,561.75			
Subcontractor		ROADSAFE			
Type of Work		PAVEMENT MARKINGS- TEMPORARY			
Subcontract Price		4,578.75			
Amount Uncompleted		4,578.75			
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	76,020.50	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me


this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director _____ Title _____
Signed 
Company H&H Electric Co.
Address 2830 Commerce Street
Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM

(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1408)	(C-1418)	(C-1419)	(C-1421)	Awards Pending	
Contract Number	I.D.O.T. 61D03	I.D.O.T. 60W92	N/A	I.D.O.T. 61D67		
Contract With	I.D.O.T.	I.D.O.T.	COPENHAVER CONSTRUCTION	I.D.O.T.		
Estimated Completion Date	08/31/18	09/30/18	08/15/18	07/31/18		
Total Contract Price	1,929,790.12	1,673,279.36	473,778.46	367,251.23		Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	13,460.36	602,533.88		14,467.48		645,461.72
Uncompleted Dollar Value if Firm is the Subcontractor			6,544.21			2,304,806.81
Total Value of All Work						2,950,268.53

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	-3,679.04	148,340.93	6,544.21	-4,019.32	0.00	2,379,878.88
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	-3,679.04	148,340.93	6,544.21	-4,019.32	0.00	2,379,878.88

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others

For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1408)	(C-1418)	(C-1419)	(C-1421)	Awards Pending
Subcontractor	MYS INCORPORATED	MYS INCORPORATED		MCGINTY BROS.	
Type of Work	BIKE PATH REMOVAL	MISCELLANEOUS		LANDSCAPING	
Subcontract Price	8,730.00	113,854.00		18,486.80	
Amount Uncompleted	8,730.00	113,854.00		18,486.80	
Subcontractor	MYS INCORPORATED	ELITE FBER OPTICS		CLEAN CUT TREE SERVICE, INC.	
Type of Work	CONCRETE WORK	FIBER OPTIC		TREES	
Subcontract Price	69,841.40	29,700.00		1,500.00	
Amount Uncompleted	8,409.40	29,700.00		0.00	
Subcontractor	LANDMARK	CAMPANELLA & SONS, INC.			
Type of Work	CONSTRUCTION LAYOUT	UNDERGROUND			
Subcontract Price	7,500.00	255,630.04			
Amount Uncompleted	0.00	134,875.70			
Subcontractor	ARTEAGA LANDSCAPING	CONIN CONTRACTOR SERVICES, INC.			
Type of Work	LANDSCAPING	LANDSCAPING			
Subcontract Price	105,336.00	8,059.75			
Amount Uncompleted	0.00	8,059.75			
Subcontractor	INTEGRITY ENVIRONMENTAL	LANDMARK			
Type of Work	SOIL TESTING	CONSTRUCTION LAYOUT			
Subcontract Price	12,050.00	7,850.00			
Amount Uncompleted	0.00	7,850.00			
Subcontractor	COMED	GEWALT HAMILTON & ASSOCIATES, INC.			
Type of Work	ELECTRICAL SERVICE	OPTIMIZATION & TIMINGS			
Subcontract Price	43,468.74	5,942.00			
Amount Uncompleted	0.00	5,942.00			
Subcontractor		LORIG CONSTRUCTION COMPANY			
Type of Work		MISCELLANEOUS			
Subcontract Price		153,911.50			
Amount Uncompleted		153,911.50			
Total Uncompleted	17,139.40	454,192.95	0.00	18,486.80	0.00


I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 28th day of August, 2018.

Martha M. Gonzalez
Notary Public

My commission expires: 6/7/2021



Type or Print Name Louie Veneziano President
Officer or Director _____ Title _____
Signed *[Signature]*
Company H&H Electric Co.
Address 2830 Commerce Street
Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1424)	(C-1425)	(C-1426)	(C-1427)	Awards Pending	
Contract Number	I.D.O.T. 66H09	I.D.O.T. 66H14	CDOT PROJECT CMM-6000 (318)	I.D.O.T. 60789		
Contract With	I.D.O.T.	I.D.O.T.	SUMMIT CONSTRUCTION	IROQUOIS PAVING CORPORATION		
Estimated Completion Date	06/30/19	06/30/19	08/31/18	08/31/18		
Total Contract Price	52,730.00	47,665.59	278,380.63	53,657.00		Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	8,671.39	34,831.33				688,964.44
Uncompleted Dollar Value if Firm is the Subcontractor			23,881.05	23,281.90		2,351,969.76
Total Value of All Work						3,040,934.20

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	8,671.39	34,831.33	23,881.05	23,281.90	0.00	2,470,544.55
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	8,671.39	34,831.33	23,881.05	23,281.90	0.00	2,470,544.55

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1424)	(C-1425)	(C-1426)	(C-1427)	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me

this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title

Signed 

Company H&H Electric Co.

Address 2830 Commerce Street

Franklin Park, Illinois 60131



**Illinois Department
of Transportation**

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

**Affidavit of Availability
For the Letting of 19-00000-00-GM**
(Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are
completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show **NONE**.

	(C-1429)	(C-1431)	(C-1433)	(C-1434)	Awards Pending	
Contract Number	I.D.O.T. 62C43	SECTION 12-000047-00-CH	I.D.O.T. 62B04	I.D.O.T. 62D44		
Contract With	IROQUOIS PAVING CORPORATION	AUSTIN TYLER CONSTRUCTION, LLC	I.D.O.T.	I.D.O.T.		
Estimated Completion Date	08/31/18	11/30/18	09/30/18	08/31/18		
Total Contract Price	203,873.30	378,799.00	89,429.20	452,326.68		Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor			74,393.90	64,736.08		828,094.42
Uncompleted Dollar Value if Firm is the Subcontractor	895.00	324,995.45				2,677,860.21
Total Value of All Work						3,505,954.63

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work Subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show **NONE**.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	895.00	324,995.45	74,393.90	52,283.55	0.00	2,923,112.45
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	895.00	324,995.45	74,393.90	52,283.55	0.00	2,923,112.45

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1429)	(C-1431)	(C-1433)	(C-1434)	Awards Pending
Subcontractor				HAMPTON, LENZINI, & RENWICK, INC.	
Type of Work				REOPTIMIZATION	
Subcontract Price				3,150.00	
Amount Uncompleted				3,150.00	
Subcontractor				INTEGRITY ENVIRONMENTAL	
Type of Work				SPOIL TESTING, ETC.	
Subcontract Price				23,100.00	
Amount Uncompleted				0.00	
Subcontractor				MARKING SPECIALISTS	
Type of Work				PAVEMENT MARKINGS	
Subcontract Price				24,352.37	
Amount Uncompleted				9,302.53	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	12,452.53	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me

this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title

Signed 

Company H&H Electric Co.

Address 2830 Commerce Street

Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1435)	(C-1437)	(C-1439)	(C-1440)	Awards Pending
Contract Number	I.D.O.T. 62D98	CITY OF ELGIN BID # 17-034.	LAWRENCE AVE. & OCTAVIA AVE.	BELLWOOD - THORNTONS #327	
Contract With	I.D.O.T.	CURRAN CONTRACTING CO.	VILLAGE OF HARWOOD HEIGHTS	NOVAK CONSTRUCTION, INC.	
Estimated Completion Date	09/30/18	08/31/18	08/31/18	09/30/18	
Total Contract Price	1,017,713.58	222,015.20	261,085.30	151,232.00	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	490,517.50		14,306.50	31,688.05	1,364,606.47
Uncompleted Dollar Value if Firm is the Subcontractor		4,650.00			2,682,510.21
Total Value of All Work					4,047,116.68

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	490,517.50	-608.24	506.50	31,688.05	0.00	3,445,216.26
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	490,517.50	-608.24	506.50	31,688.05	0.00	3,445,216.26

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1435)	(C-1437)	(C-1439)	(C-1440)	Awards Pending
Subcontractor		COMED	LPS PAVEMENT CO.	HAMPTON, LENZINI & RENWICK, INC.	
Type of Work		ELECTRICAL SERVICE	PAVERS	TIMINGS	
Subcontract Price		3,908.24	12,600.00	495.00	
Amount Uncompleted		0.00	0.00	0.00	
Subcontractor		SAM SCHWARZ ENGINEERING	MACKIE CONSULTANTS, LLC		
Type of Work		TIMINGS	LAYOUT		
Subcontract Price		1,350.00	1,200.00		
Amount Uncompleted		0.00	0.00		
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	5,258.24	13,800.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me


this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title
Signed 
Company H&H Electric Co.
Address 2830 Commerce Street
Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1441)	(C-1442)	(C-1443)	(C-1445)	Awards Pending
Contract Number	SKOKIE BLVD. @ SUNSET RIDGE RD.	1135 SKOKIE BLVD.	SCOTT ST. - LIGHTING	I.D.O.T. 66H64	
Contract With	LIFETIME FITNESS	LIFETIME FITNESS	VILLAGE OF ROSEMONT	I.D.O.T.	
Estimated Completion Date	11/30/18	11/30/18	12/31/18	09/30/18	
Total Contract Price	290,063.38	209,563.00	1,701,237.62	31,377.35	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	237,657.37	181,737.57	1,154,677.28	5,618.80	2,944,297.49
Uncompleted Dollar Value if Firm is the Subcontractor					2,682,510.21
Total Value of All Work					5,626,807.70

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

	Accumulated Totals				
Earthwork					0.00
Portland Cement Concrete Paving					0.00
HMA Plant Mix					0.00
HMA Paving					0.00
Clean & Seal Cracks/Joints					0.00
Aggregate Bases & Surfaces					0.00
Highway, R.R. and Waterway Structures					0.00
Drainage					0.00
Electrical	237,182.37	181,737.57	1,134,216.93	1,503.30	0.00
Cover and Seal Coats					0.00
Concrete Construction					0.00
Landscaping					0.00
Fencing					0.00
Guardrail					0.00
Painting					0.00
Signing					0.00
Cold Milling, Planning & Rotomilling					0.00
Demolition					0.00
Pavement Markings (Paint)					0.00
Other Construction (List)					0.00
					0.00
					0.00
Totals	237,182.37	181,737.57	1,134,216.93	1,503.30	0.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1441)	(C-1442)	(C-1443)	(C-1445)	Awards Pending
Subcontractor	SAM SCHWARZ ENGINEERING		ROY'S LANDSCAPING	WORK ZONE SAFETY, INC.	
Type of Work	TIMINGS		LANDSCAPING	PAVEMENT MARKING REMOVALS	
Subcontract Price	475.00		20,460.35	2,000.00	
Amount Uncompleted	475.00		20,460.35	1,424.00	
Subcontractor				MAINTENANCE COATINGS CO.	
Type of Work				PAVEMENT MARKINGS	
Subcontract Price				4,923.50	
Amount Uncompleted				2,691.50	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	475.00	0.00	20,460.35	4,115.50	0.00


I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me

this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021



Type or Print Name Louie Veneziano President
Officer or Director Title

Signed 

Company H&H Electric Co.

Address 2830 Commerce Street

Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1448)	(C-1450)	(C-1451)	(C-1452)	Awards Pending
Contract Number	CBBEL PROJECT NO. 980361.BR194	I.D.O.T. 61E05	I.D.O.T. 60V57	C.D.O.T. B-4-118	
Contract With	ROLLING MEADOWS	PLOTE CONSTRUCTION, INC.	MARTAM CONSTRUCTION, INC.	CAPITOL CEMENT CO., INC.	
Estimated Completion Date	11/30/18	10/01/19	11/16/18	05/19/19	
Total Contract Price	126,116.08	1,024,477.10	1,337,227.68	1,701,873.60	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	45,296.49				2,989,593.98
Uncompleted Dollar Value if Firm is the Subcontractor		847,802.45	712,794.85	1,356,001.72	5,599,109.23
Total Value of All Work					8,588,703.21

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

	Accumulated Totals				
Earthwork					0.00
Portland Cement Concrete Paving					0.00
HMA Plant Mix					0.00
HMA Paving					0.00
Clean & Seal Cracks/Joints					0.00
Aggregate Bases & Surfaces					0.00
Highway, R.R. and Waterway Structures					0.00
Drainage					0.00
Electrical	42,440.49	787,604.75	703,444.85	1,356,001.72	0.00
Cover and Seal Coats					0.00
Concrete Construction					0.00
Landscaping					0.00
Fencing					0.00
Guardrail					0.00
Painting					0.00
Signing					0.00
Cold Milling, Planning & Rotomilling					0.00
Demolition					0.00
Pavement Markings (Paint)					0.00
Other Construction (List)					0.00
					0.00
					0.00
Totals	42,440.49	787,604.75	703,444.85	1,356,001.72	0.00

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1448)	(C-1450)	(C-1451)	(C-1452)	Awards Pending
Subcontractor	ARTEAGA LANDSCAPES, LLC	ELITE FIBER OPTIC CO.	HAMPTON, LENZINI & RENWICK, INC.		
Type of Work	LANDSCAPING	FIBER OPTIC	OPTIMIZE TRAFFIC SIGNALS		
Subcontract Price	2,856.00	57,927.70	4,350.00		
Amount Uncompleted	2,856.00	57,927.70	4,350.00		
Subcontractor		HAMPTON, LENZINI & RENWICK, INC.	COMED		
Type of Work		OPTIMIZE TRAFFIC SIGNALS	ELECTRIC SERVICE		
Subcontract Price		2,270.00	5,000.00		
Amount Uncompleted		2,270.00	5,000.00		
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	2,856.00	60,197.70	9,350.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me

this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title

Signed 

Company H&H Electric Co.

Address 2830 Commerce Street

Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owners estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1454)	(C-1455)	(C-1458)	(C-1460)	Awards Pending
Contract Number	SECTION 17-002638-16-TL	I.D.O.T. 61E27	I.D.O.T. 61E71	I.D.O.T. 62D51	
Contract With	LAKE COUNTY DIVISION OF TRANSPORTATION	LORUSSO CEMENT CONTRACTORS, INC.	MARTAM CONSTRUCTION CORP.	ARROW ROAD CONSTRUCTION	
Estimated Completion Date	06/30/19	11/30/18	11/16/18	11/30/18	
Total Contract Price	409,254.34	528,312.10	240,959.95	64,391.20	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	356,191.34				3,345,785.32
Uncompleted Dollar Value if Firm is the Subcontractor		498,630.51	240,691.61	64,101.44	6,402,532.79
Total Value of All Work					9,748,318.11

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	356,191.34	498,630.51	240,691.61	64,101.44	0.00	9,048,963.14
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	356,191.34	498,630.51	240,691.61	64,101.44	0.00	9,048,963.14

Disclosure of this information is **REQUIRED** to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1454)	(C-1455)	(C-1458)	(C-1460)	Awards Pending
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	0.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates

Subscribed and sworn to before me


this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President
Officer or Director Title
Signed 
Company H&H Electric Co.
Address 2830 Commerce Street
Franklin Park, Illinois 60131



Illinois Department of Transportation

Bureau of Construction
2300 South Dirksen Parkway/Room 322
Springfield, Illinois 62764

Affidavit of Availability For the Letting of 19-00000-00-GM (Letting date)

Instructions: Complete this form by either typing or using black ink.
"Authorization to Bid" will not be issued unless both sides of this form are completed in detail. Use additional forms as needed to list all work.

Part I. Work Under Contract

List below all work you have under contract as either a prime contractor or a subcontractor. It is required to include all pending low bids not yet awarded or rejected. In a joint venture, list only that portion of the work which is the responsibility of your company. The uncompleted dollar value is to be based upon the most recent engineer's or owner's estimate, and must include work subcontracted to others. If no work is contracted, show NONE.

	(C-1461)	(C-1463)	(C-1464)	(C-1465)	Awards Pending
Contract Number	NAPERVILLE BID 18-121	I.D.O.T. 61E54	W.C.D.O.T. SECTION 18-00000-03-GM	I.D.O.T. 62G12	
Contract With	NAPERVILLE	J.A. JOHNSON PAVING	W.C.D.O.T.	I.D.O.T.	
Estimated Completion Date	11/15/18	10/05/18	10/31/18	11/13/19	
Total Contract Price	306,538.15	5,116.30	113,866.90	2,323,186.85	Accumulated Totals
Uncompleted Dollar Value if Firm is the Prime Contractor	304,331.15		113,866.90	2,323,186.85	6,087,170.22
Uncompleted Dollar Value if Firm is the Subcontractor		5,116.30			6,407,649.09
Total Value of All Work					12,494,819.31

Part II. Awards Pending and Uncompleted Work to be done with your own forces.

List below the uncompleted dollar value of work for each contract and awards pending to be completed with your own forces. All work subcontracted to others will be listed on the reverse of this form. In a joint venture, list only that portion of the work to be done by your company. If no work is contracted, show NONE.

						Accumulated Totals
Earthwork						0.00
Portland Cement Concrete Paving						0.00
HMA Plant Mix						0.00
HMA Paving						0.00
Clean & Seal Cracks/Joints						0.00
Aggregate Bases & Surfaces						0.00
Highway, R.R. and Waterway Structures						0.00
Drainage						0.00
Electrical	304,331.15	5,116.30	113,866.90	2,282,336.85	0.00	11,754,614.34
Cover and Seal Coats						0.00
Concrete Construction						0.00
Landscaping						0.00
Fencing						0.00
Guardrail						0.00
Painting						0.00
Signing						0.00
Cold Milling, Planning & Rotomilling						0.00
Demolition						0.00
Pavement Markings (Paint)						0.00
Other Construction (List)						0.00
						0.00
						0.00
Totals	304,331.15	5,116.30	113,866.90	2,282,336.85	0.00	11,754,614.34

Disclosure of this information is REQUIRED to accomplish the statutory purpose as outlined in the "Illinois Procurement Code". Failure to comply will result in non-issuance of an "Authorization To Bid." This form has been approved by the State Forms Management Center.

Part III. Work Subcontracted to Others


For each contract described in Part I, list all the work you have subcontracted to others.

	(C-1461)	(C-1463)	(C-1464)	(C-1465)	Awards Pending
Subcontractor				INTEGRITY ENVIRONMENTAL, INC.	
Type of Work				SOIL DISPOSAL AND TESTING	
Subcontract Price				18,650.00	
Amount Uncompleted				18,650.00	
Subcontractor				TRAFFIC CONTROL CORP.	
Type of Work				MODIFY CONTROLLERS	
Subcontract Price				22,200.00	
Amount Uncompleted				22,200.00	
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Subcontractor					
Type of Work					
Subcontract Price					
Amount Uncompleted					
Total Uncompleted	0.00	0.00	0.00	40,850.00	0.00

I, being duly sworn, do hereby declare this affidavit is a true and correct statement relating to ALL uncompleted contracts of the undersigned for Federal, State, County, City and private work, including ALL subcontract work, ALL pending low bids not yet awarded or rejected and ALL estimated completion dates


Subscribed and sworn to before me

this 28th day of August, 2018.


Notary Public

My commission expires: 6/7/2021

(Notary Seal)



Type or Print Name Louie Veneziano President

Officer or Director Title

Signed 

Company H&H Electric Co.

Address 2830 Commerce Street

Franklin Park, Illinois 60131